
 

STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

 
DIVISION SEVEN 

 

CONTRACT PROPOSAL DG00127 

 
WBS ELEMENT: 7CR.10791.42 AND 7CR.20791.42 

COUNTY: ROCKINGHAM 

DESCRIPTION: RESURFACING, MILLING, AND PAVEMENT MARKINGS ON 

NC 700 AND SR 1737 (MAIN STREET). 

BID OPENING: SEPTEMBER 6, 2012 

AVAILABILITY DATE: SEPTEMBER 24, 2012 

COMPLETION DATE: NOVEMBER 16, 2012 

 

NOTICE: 

The bidder shall be licensed by the North Carolina Licensing Board for General Contractors 

where the bid is $30,000 or more. Bids received from bidders not meeting this requirement 

will be considered non-responsive and will not be considered for award. 

 

THIS PROJECT WILL REQUIRE A CONTRACTOR’S LICENSE, HIGHWAY CLASSIFICATION 

 
_________________________________________________________________________________________________   

NAME OF BIDDER      NC Contractor’s License Number 

 
_________________________________________________________________________________________________ 

ADDRESS OF BIDDER 

 

RETURN BIDS TO: 

 

US Postal Service:     Delivery  

C.T. Huskins  C.T. Huskins 

North Carolina Dept. of Transportation, 

Division of Highways 

 North Carolina Dept. of Transportation, 

Division of Highways 

PO Box 14996  1584 Yanceyville Street 

Greensboro, NC  27415-4996  Greensboro, NC  27405 

   

NO BID BOND REQUIRED
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PROPOSAL 
FOR THE CONSTRUCTION OF 

 

CONTRACT No. DG00127 IN ROCKINGHAM COUNTY, NORTH CAROLINA 

 

Date:  ____________ 
 

DEPARTMENT OF TRANSPORTATION, 
 

GREENSBORO, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract 

No. DG00127; has carefully examined the plans and specifications, which are acknowledged to be 

part of the proposal, the special provisions, the proposal, the form of contract, and the forms of 

contract payment bond and contract performance bond; and thoroughly understands the 

stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his 

execution of the bid and subsequent award to him by the Board of Transportation in accordance 

with this proposal to provide the necessary contract payment bond and contract performance bond 

within fourteen days after the written notice of award is received by him.  The undersigned Bidder 

further agrees to provide all necessary machinery, tools, labor, and other means of construction; 

and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform 

and complete the said contract in accordance with the 2012 Standard Specifications for Roads and 

Structures by the dates(s) specified in the Project Special Provisions and in accordance with the 

requirements of the Engineer, and at the unit or lump sum prices, as the case may be, for the 

various items given on the sheets contained herein.   
 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, 

and perform the work and required labor to construct and complete State Highway Contract No. 

DG00127 in Rockingham County, for the unit or lump sum prices, as the case may be, bid by the 

Bidder in his bid and according to the proposal, plans, and specifications prepared by said 

Department, which proposal, plans, and specifications show the details covering this project, and 

hereby become a part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard 

Specifications for Roads and Structures, January 2012 with all amendments and supplements 

thereto, is by reference incorporated into and made a part of this contract; that, except as herein 

modified, all the construction and work included in this contract is to be done in accordance with 

the specifications contained in said volume, and amendments and supplements thereto, under the 

direction of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by 

the Division Engineer or such other person as may be designated by the Secretary to sign for the 

Department of Transportation.  The conditions and provisions herein cannot be changed except 

over the signature of the said Division Engineer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only 

and are given as the basis for comparison of bids.  The Department of Transportation may increase 

or decrease the quantity of any item or portion of the work as may be deemed necessary or 

expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an 

increase or decrease in the unit prices, nor in the time allowed for the completion of the work, 

except as provided for the contract.  
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS AND APPLICABLE ARTICLES FOUND IN THE STANDARD 

SPECIFICATIONS CAREFULLY BEFORE PREPARING AND SUBMITTING YOUR BID. 
 

http://www.ncdot.org/doh/preconstruct/ps/specifications/specifications_provisions.html 
 

All Bids will be considered in accordance with Article 102-14 of the 2012 Standard Specifications. 

All bids shall be prepared and submitted in accordance with Articles 102-8, 102-9, 102-11, 102-12, 

102-13 and 102-15 of the 2012 Standard Specifications and the following additions and exceptions. 
 

1. No electronic bids will be accepted. Bids may be submitted on CD, such bids shall be 

accompanied by a print of the bid on the CD signed by an official of the company authorized 

to execute bids. 

2. Bid Bonds will not be required. 

3.  “Division Engineer” shall be substituted for the following:  “State Highway Administrator”, 

“State Contract Officer or Engineer”, the “Board of Transportation (Board)”, “Secretary of 

Transportation (Secretary)”. 

4. The Contractor shall COLLATE, BIND and return the entire proposal and acknowledge receipt 

of addenda and/or pre-bid minutes in the spaces provided on the Contract Bid Form.   Plan 

sheets do not have to be returned. 

5.  For Small Business Enterprise projects, bids with the Total Amount over $500,000 will not be 

considered for award. For all other projects, bids with the Total Amount over $1,200,000 will 

not be considered for award. 

6. THE PROPOSAL SHALL BE PLACED IN A SEALED ENVELOPE DISPLAYING THE FOLLOWING: 

“QUOTATION COVERING:  DG00127  

 

TO BE OPENED AT 11:00 A.M., SEPTEMBER 6, 2012. 

BIDDER’S NAME 

CONTRACTOR’S LICENSE NUMBER 

ATTN: C.T. Huskins” 

 

THE PACKAGE SHALL BE DELIVERED TO AND RECEIVED AT: 

NCDOT, Division of Highways, 1584 Yanceyville Street, Greensboro, N.C. 

ON OR BEFORE 11:00 A.M., September 6, 2012. 

 

7. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the 

outer envelope shall be   addressed as follows: 

BID PROPOSAL ENCLOSED 

Attn:  C.T. Huskins 

Division of Highways  

PO Box 14996 

Greensboro, NC 27415-4996 
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PROJECT SPECIAL PROVISIONS 

 

GENERAL 

 

This contract consists of resurfacing, milling, and pavement markers on NC 700 and SR 1737 

(Main Street).  

 

All materials and workmanship shall be in accordance with the following: 

 

The Project Plans, Typical Sections, Sketch Maps, Project Special Provisions, Project 

Standard Provisions, most current Standard Special Provisions, Manual of Uniform Traffic 

Control Devices (MUTCD), Provisions contained in the applicable Sections of the North 

Carolina Department of Transportation’s Standard Specifications for Roads and Structures 

dated January 2012, and Drawings contained in the applicable sections of the North 

Carolina Department of Transportation’s Roadway Standard Drawings dated January 2012. 

 

The Contractor shall keep himself fully informed of all Federal, State, and local laws, 

ordinances, and regulations, and shall comply with the provisions of Section 107 of the 

Standard Specifications. 

 

CONTRACT TIME 
(7-20-99) (Rev. 12-18-07) 108 RG04 

 

The date of availability for this project is September 24, 2012. 

 

The completion date for this project is November 16, 2012. 

 

Except where otherwise provided by the contract, observation periods required by the 

contract will not be a part of the work to be completed by the completion date and/or 

intermediate contract times stated in the contract.  The acceptable completion of the 

observation periods that extend beyond the final completion date shall be a part of the 

work covered by the performance and payment bonds. 

 

The liquidated damages for this contract are One Thousand Dollars ($1,000.00) per calendar 

day. 

 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES 

(2-20-07)           RG 14 A 

 

The Contractor shall complete the required work of installing, maintaining, and removing 

the traffic control devices for lane closures and restoring traffic to the existing traffic 

pattern.  The Contractor shall not close or narrow a lane of traffic on the following maps 

during the following time restrictions: 
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DAY AND TIME RESTRICTIONS 

 

MAP # 1 & 2 

MONDAY THRU SUNDAY SUNSET TO 9:00 AM 

 

In addition, the Contractor shall not close or narrow a lane of traffic on ANY MAPS, detain 

and/or alter the traffic flow on or during holidays, holiday weekends, special events, or any 

other time when traffic is unusually heavy, including the following schedules: 

 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 

 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed 

by the Engineer. 

 

2. For New Year's Day, between the hours of 4:00 p.m. December 31st and 9:00 a.m. 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then 

until 9:00 a.m. the following Tuesday. 

 

3. For Easter, between the hours of 4:00 p.m. Thursday and 9:00 a.m. Monday. 

 

4. For Memorial Day, between the hours of 4:00 p.m. Friday and 9:00 a.m. Tuesday. 

 

5. For Independence Day, between the hours of 4:00 p.m. the day before 

Independence Day and 9:00 a.m. the day after Independence Day. 

 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the 

hours of 4:00 p.m. the Thursday before Independence Day and 9:00 a.m. the 

Tuesday after Independence Day. 

 

6. For Labor Day, between the hours of 4:00 p.m. Friday and 9:00 a.m. Tuesday. 

 

7. For Thanksgiving Day, between the hours of 4:00 p.m. Tuesday and 9:00 a.m. 

Monday. 

 

8. For Christmas, between the hours of 4:00 p.m. the Friday before the week of 

Christmas Day and 9:00 a.m. the following Tuesday after the week of Christmas Day. 

 

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, 

Independence Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule 

his work so that lane closures will not be required during these periods, unless otherwise 

directed by the Engineer. 

 

When Holiday and Holiday Weekend Lane Closure Restrictions are no longer in effect, 

then the Day and Time Restrictions shall be in effect. 
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The time of availability for this intermediate contract work shall be the time the Contractor 

begins to install all traffic control devices for lane closures according to the time restrictions 

listed herein. 

 

The completion time for this intermediate contract work shall be the time the Contractor is 

required to complete the removal of all traffic control devices for lane closures according to 

the time restrictions stated above and place traffic in the existing traffic pattern. 

 

The liquidated damages are One Thousand Dollars ($ 1,000.00) per hour. 

 

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES 
(2-20-07) RG 14 H 

 

The following applies to all maps: 

  

The Contractor shall complete the work required of installing, pavement markings for each 

Map in accordance with the drawings of the existing pavement markings, changes to the 

drawings of the existing layout by the Engineer, the Roadway Standard Drawings, the 

Standard Specifications and/or the requirements of the contract after the obliteration of 

the existing pavement markings by the milling, widening, patching or resurfacing operations 

and shall place and maintain traffic on same.    

  

The date of availability for this intermediate contract time for the pavement marking 

installation on each map will be the date when the Contractor elects to obliterate the 

existing pavement marking.   

  

The completion date for this intermediate contract time for the pavement marking 

installation on each map will be the date, which is specified in Section 1205-3(D) Time 

Limitations for Replacement of the Standard Specifications and the RWZ-4 Section of the 

Contract and shall meet the requirements as described above.    

  

The liquidated damages are Five Hundred Dollars ($500.00) per calendar 

 

 

INTERMEDIATE CONTRACT TIME  - MILLING 
(06-15-2011)          Div. 7 

 

Sections of roadway that have been milled on map numbers 1 & 2 shall be resurfaced within 

twelve (12) calendar days of being milled. Each day milling occurs begins a new 

intermediate contract time.  

 

Should the twelve (12) day time limit be exceeded on any milled area, all work except 

asphalt paving shall cease until all twelve (12) day old or older milling is resurfaced. 
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INTERMEDIATE CONTRACT TIME  NUMBER 3 AND LIQUIDATED DAMAGES 
(06-15-2011)          Div. 7 

 

The date of availability for this intermediate contract time is the date the Contractor begins 

work on map 1 & 2. The Contractor shall complete all work including but not limited to 

adjusting manholes and valves, milling, resurfacing, installation of loops, and installation of 

permanent pavement markings on map 1 & 2 within 30 calendar days of the date of 

availability for this intermediate contract time. 

 

Liquidated damages are One Thousand Dollars ($1,000.00) per calendar day or portion 

thereof for each and every day beginning on the 31st day that work is not complete. 

 

NO MAJOR CONTRACT ITEMS: 
(2-19-02) (Rev. 8-21-07) 104 SP1 G31 

 

None of the items included in this contract will be major items. 
 

NO SPECIALTY ITEMS: 
(7-1-95) 108-6 RG34 

 

None of the items included in this contract will be specialty items (see Article 108-6 of the 

2012 Standard Specifications). 

 

PROSECUTION OF WORK: 
(7-1-95) (Rev. 8-21-12) 108 SP1 G15R 

 

The Contractor will be required to prosecute the work in a continuous and uninterrupted 

manner from the time he begins the work until completion and final acceptance of the 

project.  The Contractor will not be permitted to suspend his operations except for reasons 

beyond his control or except where the Engineer has authorized a suspension of the 

Contractor's operations in writing. 

 

In the event that the Contractor's operations are suspended in violation of the above 

provisions, the sum of $ 1,000.00 will be charged the Contractor for each and every 

calendar day that such suspension takes place.  The said amount is hereby agreed upon as 

liquidated damages due to extra engineering and maintenance costs and due to increased 

public hazard resulting from a suspension of the work.  Liquidated damages chargeable due 

to suspension of the work will be additional to any liquidated damages that may become 

chargeable due to failure to complete the work on time. 

 

FUEL PRICE ADJUSTMENT: 
(11-15-05) (Rev. 1-17-12) 109-8 SP1G43 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-83, Article 109-8, Fuel Price Adjustments, add the following: 

The base index price for DIESEL #2 FUEL is $ 3.0348  per gallon.  Where any of the following 

are included as pay items in the contract, they will be eligible for fuel price adjustment. 
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The pay items and the fuel factor used in calculating adjustments to be made will be as 

follows: 

 

Description Units Fuel Usage Factor Diesel 

Asphalt Concrete Surface Course, Type SF9.5A Gal/Ton 2.90 

 

SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08) (Rev. 6-19-12)    108-2     SP1 G58 

 

The Contractor's attention is directed to the Standard Special Provision entitled Availability 

of Funds Termination of Contracts included elsewhere in this proposal.  The Department of 

Transportation's schedule of estimated completion progress for this project as required by 

that Standard Special Provision is as follows: 

 

Fiscal Year Progress (% of Dollar Value) 

2013 (7/01/12 - 6/30/13) 100 % of Total Amount Bid 

 

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 

of the 2012 Standard Specifications.  Any acceleration of the progress as shown by the 

Contractor's progress schedule over the progress as shown above shall be subject to the 

approval of the Engineer. 

 

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE (DIVISIONS): 
(10-16-07)(Rev. 1-17-12) 102-15(J) RG67 

 

Description 

The purpose of this Special Provision is to carry out the North Carolina Department of 

Transportation’s policy of ensuring nondiscrimination in the award and administration of 

contracts financed in whole or in part with State funds. 

 

Definitions 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will 

not be used to meet either the MBE or WBE goal.  No submittal of a Letter of Intent is 

required. 

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is 

being used to meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any 

MBE or WBE used as a replacement for a previously committed MBE or WBE firm. 

 

Contract Goals Requirement - The approved MBE and WBE participation at time of award, 

but not greater than the advertised contract goals for each. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder 

confirming the Contractor's approved, committed MBE and WBE participation along with a 

listing of the committed MBE and WBE firms. 
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Manufacturer - A firm that operates or maintains a factory or establishment that produces 

on the premises, the materials or supplies obtained by the Contractor. 

 

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be 

performed by committed MBE subcontractor(s). 

 

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 

 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 

establishment in which the materials or supplies required for the performance of the 

contract are bought, kept in stock, and regularly sold to the public in the usual course of 

business.  A regular dealer engages in, as its principal business and in its own name, the 

purchase and sale or lease of the products in question.  A regular dealer in such bulk items 

as steel, cement, gravel, stone, and petroleum products need not keep such products in 

stock, if it owns and operates distribution equipment for the products.  Brokers and 

packagers are not regarded as manufacturers or regular dealers within the meaning of this 

section. 

 

North Carolina Unified Certification Program (NCUCP) - A program that provides 

comprehensive services and information to applicants for MBE/WBE certification.  

The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 

Enterprise (DBE) program in accordance with 49 CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for 

issuing regulations (49 CFR Part 26) and official guidance for the DBE program. 

 

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be 

performed by committed WBE subcontractor(s). 

 

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 

 

Forms and Websites Referenced in this Provision 

Payment Tracking System - On-line system in which the Contractor enters the payments 

made to MBE and WBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

MBE/WBE firms working on the project.  This form is for paper bid projects only.  

http://www.ncdot.org/doh/forms/files/DBE-IS.xls 

 

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 

https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot

.gov/doh/forms/files/RF-1.pdf 
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SAF Subcontract Approval Form - Form required for approval to sublet the contract.  

http://www.ncdot.org/doh/operations/dp_chief_eng/constructionunit/saf.xls 

 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  

The form acts as a written joint check agreement among the parties providing full and 

prompt disclosure of the expected use of joint checks. 

https://apps.dot.state.nc.us/_includes/download/external.html?pdf=http%3A//www.ncdot

.gov/doh/forms/files/JC-1.pdf 

 

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, 

manufacturer or regular dealer that affirms that a portion of said contract is going to be 

performed by the signed MBE/WBE for the amount listed at the time of bid. 

http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf 

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors 

on a project that will meet this MBE and WBE goals.  This form is for paper bids only. 

http://www.ncdot.gov/doh/preconstruct/ps/word/MISC3.doc 

 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes 

in the work areas where MBEs and WBEs quoted on the project.  This sheet is submitted 

with good faith effort packages. 

http://www.ncdot.gov/business/ocs/goodfaith/excel/Ex_Subcontractor_Quote_Compariso

n.xls 

 

MBE and WBE Goal 

The following goals for participation by Minority Business Enterprises and Women Business 

Enterprises are established for this contract: 

 

(A) Minority Business Enterprises 3.0 % 

 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary 

and reasonable steps to ensure that MBEs participate in at least the percent 

of the contract as set forth above as the MBE goal. 

(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use 

MBEs during the performance of the contract.  Any MBE participation 

obtained shall be reported to the Department. 

 

(B) Women Business Enterprises 3.0 % 

 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary 

and reasonable steps to ensure that WBEs participate in at least the percent 

of the contract as set forth above as the WBE goal. 

(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use 

WBEs during the performance of the contract.  Any WBE participation 

obtained shall be reported to the Department. 
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Directory of Transportation Firms (Directory) 

Real-time information is available about firms doing business with the Department and 

firms that are certified through NCUCP in the Directory of Transportation Firms.  Only firms 

identified in the Directory as MBE and WBE certified shall be used to meet the MBE and 

WBE goals respectively.  The Directory can be found at the following link.  

https://partner.ncdot.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of 

the firm’s capability to perform certain work. 

 

Listing of MBE/WBE Subcontractors 

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate 

to use during the life of the contract.  Only those identified to meet the MBE goal and the 

WBE goal will be considered committed, even though the listing shall include both 

committed MBE/WBE subcontractors and additional MBE/WBE subcontractors.  Any 

additional MBE/WBE subcontractor participation submitted at the time of bid will be used 

toward overall race-neutral goals.  Only those firms with current MBE and WBE certification 

at the time of bid opening will be acceptable for listing in the bidder's submittal of MBE and 

WBE participation.  The Contractor shall indicate the following required information: 

 

Blank forms will not be deemed to represent zero participation.  Bids submitted that do 

not have MBE and WBE participation indicated on the appropriate form will not be read 

publicly during the opening of bids.  The Department will not consider these bids for 

award and the proposal will be rejected. 

 

(A) If either the MBE or WBE goal is more than zero, 

 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of 

MBE/WBE participation, including the names and addresses on Listing of 

MBE and WBE Subcontractors contained elsewhere in the contract 

documents in order for the bid to be considered responsive.  Bidders shall 

indicate the total dollar value of the MBE and WBE participation for the 

contract. 

 

(2) If bidders have no MBE or WBE participation, they shall indicate this on the 

Listing of MBE and WBE Subcontractors by entering the word “None” or the 

number “0.”  This form shall be completed in its entirety. 

 

(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at 

the time of bid by checking the Directory of Transportation Firms.  If the firm 

is not certified at the time of the bid-letting, that MBE’s or WBE’s 

participation will not count towards achieving the corresponding goal. 

 

(B) If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is 

submitted, shall enter the word “None”; or the number “0”; or if there is 
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participation, add the value on the Listing of MBE and WBE Subcontractors 

contained elsewhere in the contract documents. 

 

MBE or WBE Prime Contractor 

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the 

firm is responsible for meeting the goals or making good faith efforts to meet the goals, just 

like any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet one of 

the goals by virtue of the work it performs on the contract with its own forces.  However, all 

the work that is performed by the MBE or WBE bidder and any other similarly certified 

subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself along 

with any MBE or WBE subcontractors, if any, in order to receive credit toward the goals. 

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  

A WBE bidder puts in a bid where they will perform 40% of the contract work and have 

a WBE subcontractor which will perform another 5% of the work.  Together the two WBE 

firms submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract 

which fulfills the WBE goal.  The 8% MBE goal shall be obtained through MBE participation 

with MBE certified subcontractors or documented through a good faith effort.  It should be 

noted that you cannot combine the two goals to meet an overall value.  The two goals shall 

remain separate. 

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of 

MBE/WBE Subcontractors just as a non-MBE/WBE bidder would. 

 

Written Documentation – Letter of Intent 

The bidder shall submit written documentation for each MBE/WBE that will be used to 

meet the MBE and WBE goals of the contract, indicating the bidder’s commitment to use 

the MBE/WBE in the contract.  This documentation shall be submitted on the Department’s 

form titled Letter of Intent. 

 

The documentation shall be received in the office of the Engineer no later than 12:00 noon 

of the sixth calendar day following opening of bids, unless the sixth day falls on Saturday, 

Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no 

later than 12:00 noon on the next official state business day. 

 

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be 

used toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are 

not present), the MBE/WBE participation will not count toward meeting the MBE/WBE goal.  

If the lack of this participation drops the commitment below either the MBE or WBE goal, 

the Contractor shall submit evidence of good faith efforts for the goal not met, completed 

in its entirety, to the Engineer no later than 12:00 noon of the eighth calendar day following 

opening of bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.  

In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next 

official state business day. 
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Submission of Good Faith Effort 

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest 

responsive bidder shall submit to the Department documentation of adequate good faith 

efforts made to reach that specific goal(s). 

 

One complete set and 6 copies of this information shall be received in the office of the 

Engineer no later than 12:00 noon of the sixth calendar day following opening of bids, 

unless the sixth day falls on Saturday, Sunday or an official state holiday.  In that situation, it 

is due in the office of the Engineer no later than 12:00 noon on the next official state 

business day. 

 

Note:  Where the information submitted includes repetitious solicitation letters, it will be 

acceptable to submit a representative letter along with a distribution list of the firms that 

were solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith 

effort submittal.  This documentation may include written subcontractor quotations, 

telephone log notations of verbal quotations, or other types of quotation documentation. 

 

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps 

to achieve the goal which, by their scope, intensity, and appropriateness, could reasonably 

be expected to obtain sufficient MBE/WBE participation.  Adequate good faith efforts also 

mean that the bidder actively and aggressively sought MBE/WBE participation.  Mere pro 

forma efforts are not considered good faith efforts. 

 

The Department will consider the quality, quantity, and intensity of the different kinds of 

efforts a bidder has made.  Listed below are examples of the types of actions a bidder will 

take in making a good faith effort to meet the goals and are not intended to be exclusive or 

exhaustive, nor is it intended to be a mandatory checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices through the use of the NCDOT 

Directory of Transportation Firms) the interest of all certified MBEs/WBEs who have 

the capability to perform the work of the contract.  The bidder must solicit this 

interest within at least 10 days prior to bid opening to allow the MBEs/WBEs to 

respond to the solicitation.  Solicitation shall provide the opportunity to MBEs/WBEs 

within the Division and surrounding Divisions where the project is located.  The 

bidder must determine with certainty if the MBEs/WBEs are interested by taking 

appropriate steps to follow up initial solicitations. 

 

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase 

the likelihood that the MBE and WBE goals will be achieved.  This includes, where 

appropriate, breaking out contract work items into economically feasible units to 

facilitate MBE/WBE participation, even when the prime contractor might otherwise 

prefer to perform these work items with its own forces. 
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(C) Providing interested MBEs/WBEs with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 

responding to a solicitation. 

 

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  

responsibility to make a portion of the work available to MBE/WBE 

subcontractors and suppliers and to select those portions of the work or 

material needs consistent with the available MBE/WBE subcontractors and 

suppliers, so as to facilitate MBE/WBE participation.  Evidence of such 

negotiation includes the names, addresses, and telephone numbers of 

MBEs/WBEs that were considered; a description of the information provided 

regarding the plans and specifications for the work selected for 

subcontracting; and evidence as to why additional agreements could not be 

reached for MBEs/WBEs to perform the work. 

(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 

would take a firm’s price and capabilities as well as contract goals into 

consideration.  However, the fact that there may be some additional costs 

involved in finding and using MBEs/WBEs is not in itself sufficient reason for 

a bidder’s failure to meet the contract MBE or WBE goals, as long as such 

costs are reasonable.  Also, the ability or desire of a prime contractor to 

perform the work of a contract with its own organization does not relieve the 

bidder of the responsibility to make good faith efforts.  Bidding contractors 

are not, however, required to accept higher quotes from MBEs/WBEs if the 

price difference is excessive or unreasonable. 

 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 

industry, membership in specific groups, organizations, or associates and political or 

social affiliations (for example, union vs. non-union employee status) are not 

legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts 

to meet the project goal. 

 

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 

 

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 

 

(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women 

business assistance offices; and other organizations as allowed on a case-by-case 

basis to provide assistance in the recruitment and placement of MBEs/WBEs.  

Contact within 7 days from the bid opening NCDOT’s Business Development 
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Manager in the Business Opportunity and Work Force Development Unit to give 

notification of the bidder’s inability to get MBE or WBE quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the MBE and WBE goal. 

 

In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 

achieving the MBE and WBE goals. 

 

(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 

(3) The performance of other bidders in meeting the MBE and WBE goals.  For 

example, when the apparent successful bidder fails to meet the goals, but 

others meet it, you may reasonably raise the question of whether, with 

additional reasonable efforts the apparent successful bidder could have met 

the goals.  If the apparent successful bidder fails to meet the MBE and WBE 

goals, but meets or exceeds the average MBE and WBE participation 

obtained by other bidders, the Department may view this, in conjunction 

with other factors, as evidence of the apparent successful bidder having 

made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, 

the Department reserves the right to award the contract to the next lowest responsive 

bidder that can satisfy to the Department that the MBE and WBE goals can be met or that 

an adequate good faith effort has been made to meet the MBE and WBE goals. 

 

Non-Good Faith Appeal 

The Engineer will notify the contractor verbally and in writing of non-good faith.  

A contractor may appeal a determination of non-good faith made by the Goal Compliance 

Committee.  If a contractor wishes to appeal the determination made by the Committee, 

they shall provide written notification to the Engineer.  The appeal shall be made within 

2 business days of notification of the determination of non-good faith. 

 

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 

(A) Participation 

The total dollar value of the participation by a committed MBE/WBE will be counted 

toward the contract goal requirements.  The total dollar value of participation by 

a committed MBE/WBE will be based upon the value of work actually performed by 

the MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 

(B) Joint Checks 

Prior notification of joint check use shall be required when counting 

MBE/WBE participation for services or purchases that involves the use of a joint 
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check.  Notification shall be through submission of Form JC-1 (Joint Check 

Notification Form) and the use of joint checks shall be in accordance with the 

Department's Joint Check Procedures. 

 

(C) Subcontracts (Non-Trucking) 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another 

MBE firm may be counted toward the MBE contract goal requirement.  The same 

holds for work that a WBE subcontracts to another WBE firm.  Work that a MBE 

subcontracts to a non-MBE firm does not count toward the MBE contract goal 

requirement.  Again, the same holds true for the work that a WBE subcontracts to a 

non-WBE firm.  If a MBE or WBE contractor or subcontractor subcontracts a 

significantly greater portion of the work of the contract than would be expected on 

the basis of standard industry practices, it shall be presumed that the MBE or WBE is 

not performing a commercially useful function.  The MBE/WBE may present 

evidence to rebut this presumption to the Department.  The Department's decision 

on the rebuttal of this presumption may be subject to review by the Office of 

Inspector General, NCDOT. 

 

(D) Joint Venture 

When a MBE or WBE performs as a participant in a joint venture, the Contractor 

may count toward its contract goal requirement a portion of the total value of 

participation with the MBE or WBE in the joint venture, that portion of the total 

dollar value being a distinct clearly defined portion of work that the MBE or WBE 

performs with its forces. 

 

(E) Suppliers 

A contractor may count toward its MBE or WBE requirement 60 percent of its 

expenditures for materials and supplies required to complete the contract and 

obtained from a MBE or WBE regular dealer and 100 percent of such expenditures 

from a MBE or WBE manufacturer. 

 

(F) Manufacturers and Regular Dealers 

A contractor may count toward its MBE or WBE requirement the following 

expenditures to MBE/WBE firms that are not manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona 

fide service, such as professional, technical, consultant, or managerial 

services, or for providing bonds or insurance specifically required for the 

performance of  

a DOT-assisted contract, provided the fees or commissions are determined to 

be reasonable and not excessive as compared with fees and commissions 

customarily allowed for similar services. 

 

(2) With respect to materials or supplies purchased from a MBE/WBE, which is 

neither a manufacturer nor a regular dealer, count the entire amount of fees 
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or commissions charged for assistance in the procurement of the materials 

and supplies, or fees or transportation charges for the delivery of materials 

or supplies required on a job site (but not the cost of the materials and 

supplies themselves), provided the fees are determined to be reasonable and 

not excessive as compared with fees customarily allowed for similar services. 

 

Commercially Useful Function 

(A) MBE/WBE Utilization 

The Contractor may count toward its contract goal requirement only expenditures to 

MBEs and WBEs that perform a commercially useful function in the work of a 

contract.  A MBE/WBE performs a commercially useful function when it is 

responsible for execution of the work of the contract and is carrying out its 

responsibilities by actually performing, managing, and supervising the work 

involved.  To perform a commercially useful function, the MBE/WBE shall also be 

responsible with respect to materials and supplies used on the contract, for 

negotiating price, determining quality and quantity, ordering the material and 

installing (where applicable) and paying for the material itself.  To determine 

whether a MBE/WBE is performing a commercially useful function, the Department 

will evaluate the amount of work subcontracted, industry practices, whether the 

amount the firm is to be paid under the contract is commensurate with the work it is 

actually performing and the MBE/WBE credit claimed for its performance of the 

work, and any other relevant factors. 

 

(B) MBE/WBE Utilization in Trucking 

The following factors will be used to determine if a MBE or WBE trucking firm is 

performing a commercially useful function: 

 

(1) The MBE/WBE shall be responsible for the management and supervision of 

the entire trucking operation for which it is responsible on a particular 

contract, and there shall not be a contrived arrangement for the purpose of 

meeting the MBE or WBE goal. 

 

(2) The MBE/WBE shall itself own and operate at least one fully licensed, 

insured, and operational truck used on the contract. 

 

(3) The MBE/WBE receives credit for the total value of the transportation 

services it provides on the contract using trucks it owns, insures, and 

operates using drivers it employs. 

 

(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a 

WBE may subcontract the work to another WBE firm, including an owner-

operator who is certified as a WBE.  When this occurs, the MBE or WBE who 

subcontracts work receives credit for the total value of the transportation 

services the subcontracted MBE or WBE provides on the contract.  It should 
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be noted that every effort shall be made by MBE and WBE contractors to 

subcontract to the same certification (i.e., MBEs to MBEs and WBEs to 

WBEs), in order to fulfill the goal requirement.  This, however, may not 

always be possible due to the limitation of firms in the area.  If the MBE or 

WBE firm shows a good faith effort has been made to reach out to similarly 

certified transportation service providers and there is no interest or 

availability, and they can get assistance from other certified providers, the 

Engineer will not hold the prime liable for meeting the goal. 

 

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who subcontracts the 

work to a non-MBE/WBE is entitled to credit for the total value of 

transportation services provided by the non-MBE/WBE subcontractor not to 

exceed the value of transportation services provided by MBE/WBE-owned 

trucks on the contract.  Additional participation by non-MBE/WBE 

subcontractors receives credit only for the fee or commission it receives as 

a result of the subcontract arrangement.  The value of services performed 

under subcontract agreements between the MBE/WBE and the Contractor 

will not count towards the MBE/WBE contract requirement. 

 

(6) A MBE/WBE may lease truck(s) from an established equipment leasing 

business open to the general public.  The lease must indicate that the 

MBE/WBE has exclusive use of and control over the truck.  This requirement 

does not preclude the leased truck from working for others during the term 

of the lease with the consent of the MBE/WBE, so long as the lease gives the 

MBE/WBE absolute priority for use of the leased truck.  This type of lease 

may count toward the MBE/WBE’s credit as long as the driver is under the 

MBE/WBE’s payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name 

of the MBE/WBE that they are subcontracted/leased to and their own 

company name if it is not identified on the truck itself.  Magnetic door signs 

are not permitted. 

 

MBE/WBE Replacement 

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved 

substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the 

contractor shall not terminate the MBE/WBE for convenience.  This includes, but is not 

limited to, instances in which the Contractor seeks to perform the work of the terminated 

subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or 

with the Contractor’s own forces or those of an affiliate.  A MBE/WBE may only be 

terminated after receiving the Engineer’s written approval based upon a finding of good 

cause for the termination. 
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All requests for replacement of a committed MBE/WBE firm shall be submitted to the 

Engineer for approval on Form RF-1 (Replacement Request).  If the Contractor fails to follow 

this procedure, the Contractor may be disqualified from further bidding for a period of up to 

6 months. 

 

The Contractor shall comply with the following for replacement of a committed MBE/WBE: 

 

(A) Performance Related Replacement 

When a committed MBE is terminated for good cause as stated above, an additional 

MBE that was submitted at the time of bid may be used to fulfill the MBE 

commitment.  The same holds true if a committed WBE is terminated for good 

cause, an additional WBE that was submitted at the time of bid may be used to fulfill 

the WBE goal.  A good faith effort will only be required for removing a committed 

MBE/WBE if there were no additional MBEs/WBEs submitted at the time of bid to 

cover the same amount of work as the MBE/WBE that was terminated. 

 

If a replacement MBE/WBE is not found that can perform at least the same amount 

of work as the terminated MBE/WBE, the Contractor shall submit a good faith effort 

documenting the steps taken.  Such documentation shall include, but not be limited 

to, the following: 

 

(1) Copies of written notification to MBEs/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in 

subcontracting other items of work in the contract. 

 

(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at 

a minimum: 

 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who 

were contacted. 

(b) A description of the information provided to MBEs/WBEs regarding 

the plans and specifications for portions of the work to be performed. 

 

(3) A list of reasons why MBE/WBE quotes were not accepted. 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining 

bonding or insurance required by the Contractor. 

 

(B) Decertification Replacement 

(1) When a committed MBE/WBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the 

Department will not require the Contractor to solicit replacement 

MBE/WBE participation equal to the remaining work to be performed by the 

decertified firm.  The participation equal to the remaining work performed 

by the decertified firm will count toward the contract goal requirement. 
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(2) When a committed MBE/WBE is decertified prior to the Department 

receiving the SAF (Subcontract Approval Form) for the named MBE/WBE 

firm, the Contractor shall take all necessary and reasonable steps to replace 

the MBE/WBE subcontractor with another similarly certified MBE/WBE 

subcontractor to perform at least the same amount of work to meet the 

MBE/WBE goal requirement.  If a MBE/WBE firm is not found to do the same 

amount of work, a good faith effort must be submitted to NCDOT (see A 

herein for required documentation). 

 

Changes in the Work 

When the Engineer makes changes that result in the reduction or elimination of work to be 

performed by a committed MBE/WBE, the Contractor will not be required to seek 

additional participation.  When the Engineer makes changes that result in additional work 

to be performed by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE 

shall participate in additional work to the same extent as the MBE/WBE participated in the 

original contract work. 

When the Engineer makes changes that result in extra work, which has more than a minimal 

impact on the contract amount, the Contractor shall seek additional participation by 

MBEs/WBEs unless otherwise approved by the Engineer. 

 

When the Engineer makes changes that result in an alteration of plans or details of 

construction, and a portion or all of the work had been expected to be performed by a 

committed MBE/WBE, the Contractor shall seek participation by MBEs/WBEs unless 

otherwise approved by the Engineer. 

 

When the Contractor requests changes in the work that result in the reduction or 

elimination of work that the Contractor committed to be performed by a MBE/WBE, the 

Contractor shall seek additional participation by MBEs/WBEs equal to the reduced 

MBE/WBE participation caused by the changes. 

 

Reports and Documentation 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed 

by a MBE/WBE subcontractor.  The Department reserves the right to require copies of 

actual subcontract agreements involving MBE/WBE subcontractors. 

 

When using transportation services to meet the contract commitment, the Contractor shall 

submit a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to 

beginning construction on the project.  The plan shall include the names of all trucking firms 

proposed for use, their certification type(s), the number of trucks owned by the firm, as well 

as the individual truck identification numbers, and the line item(s) being performed. 

 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, 

supplies or services, not otherwise documented by the SAF as specified above, the 

Contractor shall furnish the Engineer a copy of the agreement.  The documentation shall 

also indicate the percentage (60% or 100%) of expenditures claimed for MBE/WBE credit. 
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Reporting Minority and Women Business Enterprise Participation 

The Contractor shall provide the Engineer with an accounting of payments made to all MBE 

and WBE firms, including material suppliers and contractors at all levels (prime, 

subcontractor, or second tier subcontractor).  This accounting shall be furnished to the 

Engineer for any given month by the end of the following month.  Failure to submit this 

information accordingly may result in the following action: 

 

(A) Withholding of money due in the next partial pay estimate; or 

 

(B) Removal of an approved contractor from the prequalified bidders’ list or the 

removal of other entities from the approved subcontractors list. 

 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for 

accurate accounting of payments to MBEs/WBEs, it shall be the prime contractor’s 

responsibility to report all monthly and final payment information in the correct reporting 

manner. 

 

Failure on the part of the Contractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies 

from further bidding until the required information is submitted. 

 

Failure on the part of any subcontractor to submit the required information in the time 

frame specified may result in the disqualification of that contractor and any affiliate 

companies from being approved for further work on future projects until the required 

information is submitted. 

 

Contractors reporting transportation services provided by non-MBE/WBE lessees shall 

evaluate the value of services provided during the month of the reporting period only. 

 

At any time, the Engineer can request written verification of subcontractor payments. 

 

The Contractor shall report the accounting of payments on the Department’s  

DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be 

processed for payment until the DBE-IS is received. 

 

Failure to Meet Contract Requirements 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

2012 Standard Specifications may be cause to disqualify the Contractor. 

 

LOCATING EXISTING UNDERGROUND UTILITIES: 
(3-20-12) 105 RG115 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 
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Identify excavation locations by means of pre-marking with white paint, flags, or stakes or 

provide a specific written description of the location in the locate request. 

 

OUTSOURCING OUTSIDE THE USA: 
(9-21-04)  (5-16-06) SP1 G150 

 

All work on consultant contracts, services contracts, and construction contracts shall be 

performed in the United States of America. No work shall be outsourced outside of the 

United States of America. 

Outsourcing for the purpose of this provision is defined as the practice of subcontracting 

labor, work, services, staffing, or personnel to entities located outside of the United States. 

 

The North Carolina Secretary of Transportation shall approve exceptions to this provision in 

writing. 

 

GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) SP1 G152 

 

By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for 

any vendor or contractor (i.e. architect, bidder, contractor, construction manager, design 

professional, engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make 

gifts or to give favors to any State employee of the Governor’s Cabinet Agencies (i.e. 

Administration, Commerce, Correction, Crime Control and Public Safety, Cultural Resources, 

Environment and Natural Resources, Health and Human Services, Juvenile Justice and 

Delinquency Prevention, Revenue, Transportation, and the Office of the Governor). This 

prohibition covers those vendors and contractors who:  

 

(1) have a contract with a governmental agency; or  

(2) have performed under such a contract within the past year; or  

(3) anticipate bidding on such a contract in the future. 

For additional information regarding the specific requirements and exemptions, vendors 

and contractors are encouraged to review Executive Order 24 and G.S. § 133-32. 

 

Executive Order 24 also encouraged and invited other State Agencies to implement the 

requirements and prohibitions of the Executive Order to their agencies. Vendors and 

contractors should contact other State Agencies to determine if those agencies have 

adopted Executive Order 24. 

 

EMPLOYMENT: 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-20, Subarticle 102-15(O), delete and replace with the following: 

 

(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
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Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete 

all of line 32, the first sentence of the second paragraph and the first word of the second 

sentence of the second paragraph. 

 

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE: 
(9-18-12)  SP1 G185 

 

Revise the 2012 Standard Specifications as follows: 
 

Replace all references to “State Highway Administrator” with “Chief Engineer”. 

 

 

PROJECT SPECIAL PROVISIONS – ROADWAY 

 

ASPHALT PAVEMENTS - SUPERPAVE: 
(6-19-12) 605 SP6 R01 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this article, 

including Table 601-1, with the following: 

 

Apply tack coat uniformly across the existing surface at target application rates shown in 

Table 605-1. 

 

TABLE 605-1 

APPLICATION RATES FOR TACK COAT 

Existing Surface 
Target Rate (gal/sy) 

Emulsified Asphalt 

New Asphalt 0.04 ± 0.01 

Oxidized or Milled Asphalt  0.06 ± 0.01 

Concrete 0.08 ± 0.01 

 

Apply tack coat at a temperature within the ranges shown in Table 605-2.  Tack coat shall 

not be overheated during storage, transport or at application. 

 

TABLE 605-2 

APPLICATION TEMPERATURE FOR TACK COAT 

Asphalt Material Temperature Range 

Asphalt Binder, Grade PG 64-22 350 - 400°F 

Emulsified Asphalt, Grade RS-1H 130 - 160°F 

Emulsified Asphalt, Grade CRS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-1H 130 - 160°F 

Emulsified Asphalt, Grade HFMS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-2 130 - 160°F 
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Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last 

paragraph. 

 

Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first 

paragraph: 

 

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with 

the NCDOT Approved Products List for WMA Technologies available at: 

http://www.ncdot.org/doh/operations/materials/pdf/wma.pdf. 

 

 

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES: 
(11-21-00) (Rev. 7-17-12) 609 SP6 R15 

 

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this 

project will be as follows: 

 

Asphalt Concrete Surface Course Type S9.5B 6.0% 

 

The actual asphalt binder content will be established during construction by the Engineer 

within the limits established in the 2012 Standard Specifications. 

 

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) 620 R6 R25 

 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 

620 of the 2012 Standard Specifications. 

 

The base price index for asphalt binder for plant mix is $ 590.33 per ton. 

 

This base price index represents an average of F.O.B. selling prices of asphalt binder at 

supplier's terminals on August 1, 2012. 

 

FINAL SURFACE TESTING NOT REQUIRED: 
(5-18-04) (Rev. 5-15-12) 610 R6 R45 

 

Final surface testing is not required on this project. 

 

PAVING INTERSECTIONS: 
(7-1-95) 610 R6 R67 

 

Surface all unpaved intersections back from the edge of the pavement on the main line of 

the project at least 50 feet.  The pavement placed in the intersection shall be of the same 

material and thickness placed on the main line of the project. 

Resurface all paved intersections back to the ends of the radii, or as directed by the 

Engineer. 
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The base on the unpaved intersections will be placed and prepared for surfacing by State 

Forces. 

 

Widen the pavement on curves as directed by the Engineer. 

 

ADJUSTMENT OF MANHOLES, METER BOXES, AND VALVE BOXES: 

1/22/09                                                                                                                       Div. 7 

 

Utility adjustments on this project shall be made in accordance with Article 858-3 of the 

2012 Standard Specifications with the following exception:  

 

Cast iron or steel fittings will not be permitted for the adjustment of manholes, meter 

boxes, and valve boxes on this project.  

 

Adjustment to manholes, meter boxes, and valve boxes on this project shall be made by the 

use of an approved Rapid Set Grout, Mortar, or Concrete that will take full set and become 

load bearing within sixty minutes of placement. The Resident Engineer will furnish a list of 

approved materials to the Contractor.  

The Contractor shall replace worn/damaged manhole rings and covers, worn meter box 

frames and covers, and worn valve box frames and covers, as directed by the Engineer, with 

a new ring/frame and cover assembly.  The Department or utility owner will furnish these 

assemblies at no cost to the Contractor.  

 

In the event that no adjustment is required to a manhole, meter box or valve box, a bond 

breaker such as sand, paper, asphalt release agent or other approved material shall be used 

over the top of the manhole or valve.  The work of applying the material and subsequent 

cleaning of the manhole or valve shall be incidental to paving operations and no additional 

compensation will be made. 

 

Measurement and Payment  

Measurement and payment will be in accordance with Section 858-4 of the 2012 Standard 

Specifications. 

 

DETECTABLE WARNINGS TO RETROFIT EXISTING CURB RAMPS: 
(10-21-03) (Rev. 8-16-11) 848 R8 R125 

 

Description 

Construct detectable warnings consisting of raised truncated domes to retrofit existing curb 

ramps in accordance with the plan details, Section 848 of the 2012 Standard Specifications, 

the requirements of the 28 CFR Part 36 ADA Standards for Accessible Design and these 

provisions. 

 

Materials 

Detectable warning for retrofitting existing curb ramps shall consist of raised truncated 

domes.  The description, size and spacing shall conform to Section 848 of the 2012 Standard 

Specifications. 
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Use material for detectable warning systems as shown herein.  Material and coating 

specifications must be stated in the Manufacturers Type 3 Certification and all Detectable 

Warning systems must be on the NCDOT Approved Products List. 

 

Install detectable warnings created from one of the following materials: precast concrete 

blocks or bricks, clay paving brick, gray or ductile iron castings, mild steel, stainless steel, 

and engineered plastics, rubber or composite tile.  Only one material type for detectable 

warning will be permitted per project, unless otherwise approved by the Engineer. 

(A) Detectable Warnings shall consist of a base with integrated raised truncated domes, 

and when constructed of precast concrete they shall conform to the material 

requirements of Article 848-2 of the 2012 Standard Specifications. 

 

(B) Detectable Warnings shall consist of a base with integrated raised truncated domes, 

and may be comprised of other materials including, but not limited to, clay paving 

brick, gray iron or ductile iron castings, mild steel, stainless steel, and engineered 

plastics, rubber or composite tile, which are applied directly to the curb ramps by 

incorporating into or attaching to the existing ramp floor.  The material shall have an 

integral color throughout the thickness of the material.  The detectable warning 

shall include fasteners, anchors, or adhesives for attachment in the existing ramp 

and shall be furnished as a system from the manufacturer. 

 

Prior to installation, the Contractor shall submit to the Engineer assembling 

instructions from the manufacturer for each type of system used in accordance with 

Article 105-2 of the 2012 Standard Specifications.  The system shall be furnished as a 

kit containing all consumable materials and consumable tools, required for the 

application.  They shall be capable of being affixed to or anchored in the concrete 

curb ramp, including green concrete (concrete that has set but not appreciably 

hardened).  The system shall be solvent free and contain no volatile organic 

compounds (VOC).  The static coefficient of friction shall be 0.8 or greater when 

measured on top of the truncated domes and when measured between the domes 

in accordance with ASTM C1028 (dry and wet).  The system shall be resistant to 

deterioration due to exposure to sunlight, water, salt or adverse weather conditions 

and impervious to degradation by motor fuels, lubricants and antifreeze. 

 

(C) When steel or gray iron or ductile iron casting products are provided, only products 

that meet the requirements of Subarticle 106-1(B) of the 2012 Standard 

Specifications may be used.  Submit to the Engineer a Type 6 Certification, catalog 

cuts and installation procedures at least 30 days prior to installation for all. 

 

Construction Methods 

(A) Prior to placing detectable warnings in existing concrete curb ramps, saw cut to the 

full depth of the concrete, for other material remove as necessary, and adjust the 

existing subgrade to the proper grade and in accordance with Article 848-3 of the 

2012 Standard Specifications. 
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(B) Install all detectable warning to retrofit existing curb ramps in accordance with the 

manufacturer’s recommendations. 

 

Measurement and Payment 

Retrofit Existing Curb Ramps with detectable warnings constructed of any type material will 

be paid as the actual number of retrofitted curb ramps, completed and accepted.  Such 

price and payment will be full compensation for excavating and backfilling; sawing, repairing 

and replacing portions of the existing curb ramp within the pay limits for retrofit shown on 

the detail; pavement repairs; furnishing and placing detectable warnings, construction 

joints and removing and disposing of portions of the existing curb ramp when required and 

for all materials, labor, equipment, tools and incidentals necessary to complete the work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Retrofit Existing Curb Ramp Each 

 

DETECTABLE WARNINGS FOR PROPOSED CURB RAMPS: 
(6-15-10) (Rev. 8-16-11) 848 SP8 R126 

 

Description 

Construct detectable warnings consisting of integrated raised truncated domes on proposed 

concrete curb ramps in accordance with the 2012 Standard Specifications, plan details, the 

requirements of the 28 CFR Part 36 ADA Standards for Accessible Design and this provision. 

 

Materials 

Detectable warning for proposed curb ramps shall consist of integrated raised truncated 

domes. The description, size and spacing shall conform to Section 848 of the 2012 Standard 

Specifications. 

 

Use material for detectable warning systems as shown herein.  Material and coating 

specifications must be stated in the Manufacturers Type 3 Certification and all Detectable 

Warning systems must be on the NCDOT Approved Products List. 

 

Install detectable warnings created from one of the following materials: precast concrete 

blocks or bricks, clay paving brick, gray or ductile iron castings, mild steel, stainless steel, 

and engineered plastics, rubber or composite tile.  Only one material type for detectable 

warning will be permitted per project, unless otherwise approved by the Engineer. 

 

(A) Detectable Warnings shall consist of a base with integrated raised truncated domes, 

and when constructed of precast concrete they shall conform to the material 

requirements of Article 848-2 of the 2012 Standard Specifications. 

 

(B) Detectable Warnings shall consist of a base with integrated raised truncated domes, 

and may be comprised of other materials including, but not limited, to clay paving 

brick, gray iron or ductile iron castings, mild steel, stainless steel, and engineered 
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plastics, rubber or composite tile, which are cast into the concrete of the curb 

ramps.  The material shall have an integral color throughout the thickness of the 

material.  The detectable warning shall include fasteners or anchors for attachment 

in the concrete and shall be furnished as a system from the manufacturer. 

 

Prior to installation, the Contractor shall submit to the Engineer assembling 

instructions from the manufacturer for each type of system used in accordance with 

Article 105-2 of the 2012 Standard Specifications.  The system shall be furnished as a 

kit containing all consumable materials and consumable tools, required for the 

application.  They shall be capable of being affixed to or anchored in the concrete 

curb ramp, including green concrete (concrete that has set but not appreciably 

hardened).  The system shall be solvent free and contain no volatile organic 

compounds (VOC).  The static coefficient of friction shall be 0.8 or greater when 

measured on top of the truncated domes and when measured between the domes 

in accordance with ASTM C1028 (dry and wet).  The system shall be resistant to 

deterioration due to exposure to sunlight, water, salt or adverse weather conditions 

and impervious to degradation by motor fuels, lubricants and antifreeze. 

 

(C) When steel or gray iron or ductile iron casting products are provided, only products 

that meet the requirements of Subarticle 106-1(B) of the 2012 Standard 

Specifications may be used.  Submit to the Engineer a Type 6 Certification, catalog 

cuts and installation procedures at least 30 days prior to installation for all. 

 

Construction Methods 

(A) Prior to placing detectable warnings in proposed concrete curb ramps, adjust the 

existing subgrade to the proper grade and in accordance with Article 848-3 of the 

2012 Standard Specifications. 

 

(B) Install all detectable warning in proposed concrete curb ramps in accordance with 

the manufacturer’s recommendations. 

 

Measurement and Payment 

Detectable Warnings installed for construction of proposed curb ramps will not be paid for 

separately.  Such payment will be included in the price bid for Concrete Curb Ramps. 

 

MATERIALS: 
(2-21-12) (Rev. 9-18-12) 1005, 1081, 1092 SP10 R01 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
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TABLE 1000-1 

REQUIREMENTS FOR CONCRETE 
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as 
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field 

650 
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3.0 
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See 
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as 
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as 
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as 
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as 
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as 
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See 
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- - 
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with 

the following: 
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following: 

 

TABLE 1078-1 

REQUIREMENTS FOR CONCRETE 

Property 

28 Day Design 

Compressive 

Strength  

6,000 psi or less 

28 Day Design 

Compressive 

Strength  

greater than 

6,000 psi 

Maximum Water/Cementitious Material Ratio 0.45 0.40 

Maximum Slump without HRWR 3.5" 3.5" 

Maximum Slump with HRWR 8" 8" 

Air Content (upon discharge into forms) 5 + 2% 5 + 2% 

 

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third 

sentences of the description for Type 3A. 

 

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second 

paragraph with the following: 

 

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts 

and other fixtures in hardened concrete, the manufacturer shall submit test results showing 

that the bonding system will obtain 125% of the specified required yield strength of the 

fixture.  Furnish certification that, for the particular bolt grade, diameter and embedment 

depth required, the anchor system will not fail by adhesive failure and that there is no 

movement of the anchor bolt.  For certification and anchorage, use 3,000 psi as the 

minimum Portland cement concrete compressive strength used in this test.  Use adhesives 

that meet Section 1081. 

 

List the properties of the adhesive on the container and include density, minimum and 

maximum temperature application, setting time, shelf life, pot life, shear strength and 

compressive strength. 

 

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle. 

 

Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace 

Table 1092-3 Minimum Coefficient of Retroreflection for NC Grade A with the following: 
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TABLE 1092-3 

MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A 

(Candelas Per Lux Per Square Meter) 

Observation 

Angle, degrees 

Entrance 

Angle, 

degrees W
h

it
e

 

Y
e

ll
o

w
 

G
re

e
n

 

R
e

d
 

B
lu

e
 

Fluorescent 

Yellow Green 

Fluorescent 

Yellow 

0.2 -4.0 525 395 52 95 30 420 315 

0.2 30.0 215 162 22 43 10 170 130 

0.5 -4.0 310 230 31 56 18 245 185 

0.5 30.0 135 100 14 27 6 110 81 

1.0 -4.0 120 60 8 16 3.6 64 48 

1.0 30.0 45 34 4.5 9 2 36 27 

 

 

PROJECT SPECIAL PROVISIONS – TRAFFIC CONTROL 

 

TRAFFIC CONTROL: 
(01-17-12)  (Rev. Div. 7, 2-2-2012) RWZ-1 

 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard 

Specifications and the following provisions: 

 

Install Work Zone Advance Warning Signs in accordance with Standard Drawing No. 1101.01 

of the 2012 Roadway Standard Drawings prior to beginning any other work.  Use a lane 

closure or slow moving operation to complete the work, as necessary, unless otherwise 

indicated (refer to Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02 and 1130.01 

of the 2012 Roadway Standard Drawings.  Use a moving operation only if the minimum 

speed maintained at all times is 3 mph with no stops that narrow or close a lane of travel.  If 

the moving operation is progressing slower than 3 mph at any time, install a lane closure.  

Maintain the existing traffic pattern at all times, except in the immediate work zone where 

lane closures are allowed as determined by the Engineer. 

 

Refer to attached details and Standard Drawing No. 1101.01, 1101.02, 1101.03, 1101.04, 

1101.05, 1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, 

1170.01 and 1180.01 of the 2012 Roadway Standard Drawings when closing a lane of travel 

in a stationary work zone such as pavement patching resurfacing, or pavement marking 

removal.  Properly ballasted cones may be used instead of drums for lane closures during 

daylight hours.  However, drums are required for the upstream taper portion of lane 

closures in all applications.  The stationary work zone shall be a maximum of 3 miles in 

length at any given time unless otherwise directed by the Engineer.  A pilot vehicle 

operation may be used in conjunction with flaggers and the appropriate pilot vehicle 

warning signing as directed by the Engineer.  During periods of construction inactivity, 

return the traffic pattern to the existing alignment and remove or cover any work zone 

signs.  When covering work zone signs, use an opaque material that prevents reading of the 

sign at night by a driver using high beam headlights.  Use material, which does not damage 
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the sign sheeting.  Replace any obliterated markings as required by other sections of the 

2012 Standard Specifications and the Engineer. 

 

When personnel and/or equipment are working on the shoulder adjacent to an undivided 

facility and within 5 feet of an open travel lane, close the nearest open travel lane using 

Standard Drawing No. 1101.02 of the 2012 Roadway Standard Drawings unless the work 

area is protected by barrier or guardrail.  When personnel and/or equipment are working 

on the shoulder, adjacent to a divided facility and within 10 feet of an open travel lane, 

close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012 

Roadway Standard Drawings unless the work area is protected by barrier or guardrail.  

When personnel and/or equipment are working within a lane of travel of an undivided or 

divided facility, close the lane according to the traffic control plans, 2012 Roadway Standard 

Drawings or as directed by the Engineer.  Conduct the work so that all personnel and/or 

equipment remain within the closed travel lane.  Do not work simultaneously, on both sides 

of an open travel way, within the same location, on a two-lane, two-way road.  Do not 

perform work involving heavy equipment within 15 feet of the edge of travel way when 

work is being performed behind a lane closure on the opposite side of the travel way.  

Perform work only when weather and visibility conditions allow safe operations as directed 

by the Engineer. 

 

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for 

nominal lifts of 1.5 inches.  Install advance warning UNEVEN LANES signs (W8-11 at 48" X 

48") 500 feet in advance and a minimum of once every half mile throughout the uneven 

area. 

 

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to 

an open travel lane that has an edge of pavement drop-off as follows: 

 

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph 

or greater. 

(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 

mph. 

Backfill the unacceptable drop-off with suitable compacted material, as approved by the 

Engineer, at no expense to the Department.  This work is not considered part of shoulder 

reconstruction. 

 

When utilizing a slow-moving operation for such items as pavement marking placement, 

pavement marker installation and pesticide spraying, the slow moving operation caravan 

shall consist, as a minimum, of the vehicles and devices shown on the Moving Operation 

Caravan Details as shown on Standard Drawing No. 1101.02, sheets 11, 12 and 13 of the 

2012 Roadway Standard Drawings.  Traffic cones may be used when necessary to provide 

additional protection of wet pavement markings.  Ballast all traffic cones so they will not be 

blown over by traffic. 
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Failure to comply with the following requirements will result in a suspension of all other 

operations: 

1. Before working on ANY MAP, the Contractor shall submit a written construction 

sequence for traffic control and construction lighting for ALL MAPS to the Engineer 

at the first pre-construction meeting and the sequence must be approved before 

closing a lane of traffic.  The Contractor and Engineer will coordinate with the Traffic 

Management Unit at 919-773-2800 or Traffic Services for additional traffic control 

guidance, as necessary. 

2. Coordinate the installation of items required by the contract documents and 

resurfacing operations such that these operations are completed in the order as 

agreed upon with the Engineer at the first pre-construction meeting.  Refer to the 

Provisions, Typicals and Details unless otherwise directed by the Engineer. 

3. Once the Contractor has started work at a location, the Contractor should prosecute 

the work in a continuous and uninterrupted manner from the time he begins the 

work until completion and final acceptance unless determined otherwise by the 

Engineer. 

4. Obtain written approval of the Engineer before working in more than one location or 

setting up additional lane closures. 

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a 

paving season. 

6. Contractor shall mill and pave lanes in an order such that water shall not 

accumulate. 

 

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing 

Signal Loops.  Loops may need to be placed in milled surface before resurfacing occurs.  

Coordinate all signal loop operations with the Engineer. 

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its 

approaches.  Patch and make repairs to bridge surface and its approaches before 

resurfacing occurs.  Coordinate all operations on the bridge and its approaches with the 

Engineer. 

 

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require 

patching.  Patch these areas before resurfacing occurs.  Allow full depth asphalt patching to 

cool to the point of supporting traffic without displacement or rutting before reopening 

closed lane.  Coordinate the resurfacing operations of the patched areas with the Engineer. 

 

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation 

within 72 hours for nominal lifts of 1.5 inches or less of asphalt course and by the end of 

each work day for nominal lifts of greater than 1.5 inches of asphalt course. 

 

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave 

back by the end of each work day.   
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The following options are available during Resurfacing and milling operations on two-way,  

two-lane facilities when the entire roadway or entire lane is to be milled: 

(A) Mill a single lane and pave back by the end of each work day. 

(B) Mill a single lane and pave back within 10 calendar days. 

 

The following options are available during Resurfacing and milling operations on multi-lane 

facilities when all lanes or a single lane in one direction are to be milled: 

(A) Mill a single lane and pave back by the end of each work day. 

(B) Mill a single lane and pave back within 10 calendar days. 

 

When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as 

agreed upon with the Engineer.  Place the transverse joint on the ramp at the terminal point 

of the gore unless the ramp is being resurfaced beyond this limit. 

 

Slope the pavement at the beginning and ending of the daily milling operation as directed 

by the Engineer.  Sweep and remove all milled material from the roadway as soon as the 

daily milling operation is completed.  Continue milling operations until the particular section 

of roadway being milled is complete.  Remove any existing pavement adjacent to the milled 

area that has been damaged and replace with patch material as directed by the Engineer. 

 

Operate equipment and conduct operations in the same direction as the flow of traffic.  Do 

not cross medians with equipment, except at properly designated interchanges. 

 

Maintain vehicular access in accordance with Article 1101-14 of the 2012 Standard 

Specifications using suitable backfill material approved by the Engineer. 

 

Review and record the existing pavement markings and markers prior to resurfacing.  Use 

the record of existing pavement markings and markers in accordance with the 2012 

Roadway Standard Drawings to re-establish the proposed pavement markings and markers 

unless otherwise directed by the Engineer. 

 

Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard 

Specifications. 

 

Remove existing pavement markers in preparation for paving.  Repair any pavement 

damage due to existing pavement marker removal prior to the end of the work day.  

Dispose of existing pavement markers as directed by the Engineer.  No direct payment will 

be made for this work, as it will be incidental to the paving operation. 

 

Payment will be made for the traffic control items that have been included in the contract.  

No direct payment will be made for providing other traffic control as required herein, as the 

cost of same will be considered incidental to the work being paid for under those various 

traffic control items that have been included.  Where the Contractor maintains traffic as 

required herein but no specific pay items have been included in the contract, all associated 
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costs will be considered incidental to the work being paid for under the various items in the 

contract. 

 

WORK ZONE SIGNING: 
(01-17-12) RWZ-3 

 

Description 

Install and maintain signing in accordance with Divisions 11 and 12 of the 2012 Standard 

Specifications, the 2012 Roadway Standard Drawings and the following provisions: 

Furnish, install, maintain and remove advance warning work zone signs and any required 

lane closure signing. 

 

Furnish, install and maintain general work zone warning signs for resurfacing and milling 

such as ROUGH ROAD (W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 

48" X 48"), LOW SHOULDER (W8-9 at 48" X 48"), LOW / SOFT SHOULDER  

(DOT No. 16-79860 at 48” X 48”), UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 

48" X 48") and DO NOT PASS (R4-1 at 24" X 30").  When construction is completed in any 

area of the project, relocate signs to the next work site, as directed by the Engineer.  

Remove these signs at the completion of the project. 

 

Construction Methods 

(A) General 

Install all warning work zone signs before beginning work on a particular map.  If signs are 

installed three days prior to the beginning of work on a particular map, cover the signs until 

 

the work begins.  Install each work zone warning sign separately and not on the same post 

or stand with any other sign except where an advisory speed plate or directional arrow is 

used.  

 

(B) Advance Warning Work Zone Signs 

Install advance warning work zone signs in accordance with Standard Drawing No. 1101.01, 

1101.02 and 1110.01 of the 2012 Roadway Standard Drawings prior to beginning of work 

and remove upon final completion of the project.  If there is a period of construction 

inactivity longer than two weeks, remove or cover advance warning work zone signs.  

Uncover advance warning work zone signs no more than 3 days before work resumes.  All 

other operations could be suspended upon failure to comply with the above requirements.  

Such suspended operations would not be resumed until the above requirements are 

fulfilled. 

 

(C) Lane Closure Work Zone Signs 

Install any required lane closure signing needed during the life of the project in accordance 

with the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway 

Standard Drawings. 
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(D) General Work Zone Warning Signs 

Install general work zone warning signs for resurfacing and milling such as ROUGH ROAD 

(W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER 

(W8-9 at 48" X 48") and LOW / SOFT SHOULDER (W8-9B at 48" X 48") at 1 mile intervals 

starting at a minimum of 500 feet in advance of the condition for both directions of travel 

(undivided roadways only) and at any other points determined by the Engineer.   

 

Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER  

(DOT No. 16-79860 at 48" X 48") signs prior to any resurfacing in an area where shoulder 

construction will be performed. 

Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD 

(DOT No. 116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30") alternately at 

1/2 mile intervals starting at a minimum of 500 feet in advance of the condition for both 

directions of travel (undivided roadways only) and at any other points determined by the 

Engineer.  Install signs prior to the obliteration of any pavement markings. 

 

Measurement and Payment 

Payment will be made for the work zone signing items that have been included in the 

contract.  No direct payment will be made for providing other work zone signing as required 

herein, as the cost of same will be considered incidental to the work being paid for under 

those various work zone signing items that have been included.  Where the Contractor 

provides work zone signing as required herein but no specific pay items have been included 

in the contract, all associated costs will be considered incidental to the work being paid for 

under the various items in the contract. 

 

TIME LIMITATION FOR PAVEMENT MARKINGS AND MARKERS ON NEWLY RESURFACED 

AREAS: 
(01-17-12) RWZ-4 

 

Markings: Two-Lane, Two-Way Facilities 

For all two-lane, two-way facilities, place all edge lines and other symbols within 15 

calendar days after they have been obliterated by the resurfacing operation. 

 

Markings: All Facilities 

The observation period for pavement markings on a specific map are subject to all 

requirements as specified in the Project Special Provision entitled “PAVEMENT MARKING 

LINES” contained elsewhere in the contract and begins with the satisfactory completion of 

all pavement markings required on that specific map. 

 

All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold 

Applied Plastic or Heated-In-Place Thermoplastic as shown on NCDOT Approved Product 

List.  The quantity for characters, symbols and stop bars on concrete will be included in the 

pay items for Type 2 Cold Applied Plastic. 

 

All characters, symbols and stop bars on asphalt shall be either Heated-In-Place 

Thermoplastic or Extruded Thermoplastic as shown on NCDOT Approved Product List.  The 
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quantity for characters, symbols and stop bars on asphalt will be included in the pay items 

for Heated-In-Place Thermoplastic. 

 

Markers: All Facilities 

Install permanent pavement markers within 60 calendar days after completing the 

resurfacing on each map. 

 

ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND MARKERS:  
(01-17-12) RWZ-5 

 

Use the following in conjunction with the 2012 Standard Specifications: 

Standard Pavement Markings 2012 Roadway Standard Drawings 

1205.01, 1205.02, 1205.03, 1205.04, 1205.05, 

1205.06, 1205.07, 1205.08, 1205.09, 1205.10, 

1205.11, 1205.12, 1205.13 

Raised Pavement Markers 1205.12, 1250.01, 1251.01 

Snowplowable Pavement Markers 1250.01, 1253.01 

Milled Rumble Strips 665.01 

 

 

PROJECT STANDARD PROVISIONS 

 

LIABILITY INSURANCE 
(11-29-11)  Div.7 

 

Liability insurance shall be in accordance with Article 107-15 of the 2012 Standard 

Specifications and the following: 

 

The Contractor shall have 14 days from the date of receipt of the notification letter to 

provide proof of Liability Insurance. Failure to provide proof of Liability Insurance within 

the allotted 14 days may be cause to consider the Contractor non-responsive. The 

contract may then be awarded to the next lowest bidder. 

 

COOPERATION WITH STATE FORCES 
(11-29-11)  Div.7 

 

The Department reserves the right at any time for State Forces to perform other or 

additional work on or near the work covered by this contract. When State Forces perform 

work within the limits of the project, the Contractor shall conduct his work so as not to 

interfere with or hinder the progress or completion of the work being performed by State 

Forces. The Contractor shall conduct his operation in such a manner as to avoid damaging 

any work being performed by State Forces, or any work that has been completed by State 

Forces. 

 

CONTRACT PAYMENT AND PERFORMANCE BONDS: 
1-22-2009 Div. 7. 

 

The provisions of Section 103-7 & 103-9 shall apply with the following additions: 
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Contract payment and performance bonds shall be required only if the amount bid exceeds 

$500,000.00 

 

The Contractor shall provide bonds within fourteen (14) calendar days of the receipt of the 

“Notice of Award”. Failure to provide bonds within the allotted 14 days may be cause to 

consider the Contractor non-responsive. At the Department’s discretion, the contract may 

then be awarded to the next lowest bidder. 

 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 

 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in 

this contract as follows:  

 

(h)  Amounts Encumbered. – Transportation project appropriations may be encumbered 

in the amount of allotments made to the Department of Transportation by the 

Director for the estimated payments for transportation project contract work to be 

performed in the appropriation fiscal year. The allotments shall be multiyear 

allotments and shall be based on estimated revenues and shall be subject to the 

maximum contract authority contained in General Statute 143C-6-11(c). Payment for 

transportation project work performed pursuant to contract in any fiscal year other 

than the current fiscal year is subject to appropriations by the General Assembly. 

Transportation project contracts shall contain a schedule of estimated completion 

progress, and any acceleration of this progress shall be subject to the approval of the 

Department of Transportation provided funds are available. The State reserves the 

right to terminate or suspend any transportation project contract, and any 

transportation project contract shall be so terminated or suspended if funds will not 

be available for payment of the work to be performed during that fiscal year pursuant 

to the contract. In the event of termination of any contract, the contractor shall be 

given a written notice of termination at least 60 days before completion of scheduled 

work for which funds are available. In the event of termination, the contractor shall be 

paid for the work already performed in accordance with the contract specifications. 

 

Payment will be made on any contract terminated pursuant to the special provision in 

accordance with Article 108-13(E), of the Standard Specifications. 

 

ERRATA: 
(1-17-12) (Rev. 9-18-12) Z-4 

 

Revise the 2012 Standard Specifications as follows: 

Division 2 

Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with 

“Article 107-25”. 

Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 

Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as 

follows:  Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace 

“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for 
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Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with 

“(4) Approval”. 

Division 4 

Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with 

“reinforcement”. 

Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula 

Adjustments, replace “30” with “45”. 

Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  

“Subarticle 609-6(D)”. 

Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of 

P0.075/Pbe Ratio with “1.0”. 

Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  

“Subarticle 1012-1(E)” 

Division 10 

Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability 

(Retained Strength) of Type 5 geotextiles with “70%”. 

Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 

Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 

Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables 

with “POLYUREA”. 

Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 

Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 

Division 15 

Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with 

the following:  � � ��√� � �	
, ��� 

Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and 

replace with “shall be performed”. 

Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect 

Center, delete this subarticle. 

 

Revise the 2012 Roadway Standard Drawings as follows: 

 

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” 

with “1631.01”. 

 

PLANT AND PEST QUARANTINES: 

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 
(3-18-03) Z-04a 

 

Within quarantined area 

This project may be within a county regulated for plant and/or pests.  If the project or any 

part of the Contractor's operations is located within a quarantined area, thoroughly clean all 
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equipment prior to moving out of the quarantined area.  Comply with federal/state 

regulations by obtaining a certificate or limited permit for any regulated article moving from 

the quarantined area. 

 

Originating in a quarantined county 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United 

States Department of Agriculture.  Have the certificate or limited permit accompany the 

article when it arrives at the project site. 

 

Contact 

Contact the N.C. Department of Agriculture/United States Department of Agriculture at 1-

800-206-9333, 919-733-6932, or http://www.ncagr.com/plantind/ to determine those 

specific project sites located in the quarantined area or for any regulated article used on 

this project originating in a quarantined county. 

 

Regulated Articles Include 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or 

with other articles.  This includes movement of articles listed above that may be 

associated with cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by 

an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed 

or other noxious weeds. 

 

MINIMUM WAGES 
(7-21-09) Z-5 

 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS AND 

TWENTY FIVE CENTS ($7.25) per hour. 

 

STATE: The North Carolina Minimum Wage Act provides that every employer shall 

pay to each of his employees, wages at a rate of not less than SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all skilled labor employed on this contract shall 

be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all intermediate labor employed on this contract 

shall be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
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The minimum wage paid to all unskilled labor on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

This determination of the intent of the application of this act to the contract 

on this project is the responsibility of the Contractor. 

 

The Contractor shall have no claim against the Department of Transportation for any 

changes in the minimum wage laws, Federal or State.  It is the responsibility of the 

Contractor to keep fully informed of all Federal and State Laws affecting his contract. 

 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 7-21-09) Z-10 

 

Description 

The North Carolina Department of Transportation will administer a custom version of the 

Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 

Program.  All contractors (existing and newcomers) will be automatically placed in the 

Alternate Program.  Standard OJT requirements typically associated with individual projects 

will no longer be applied at the project level.  Instead, these requirements will be applicable 

on an annual basis for each contractor administered by the OJT Program Manager. 

 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 

140, this provision and the On-the-Job Training Program Manual. 

 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and 

privately funded projects located in North Carolina.  However, priority shall be given to 

training employees on NCDOT Federal-Aid funded projects. 

 

Minorities and Women 

Developing, training and upgrading of minorities and women toward journeyman level 

status is a primary objective of this special training provision. Accordingly, the Contractor 

shall make every effort to enroll minority and women as trainees to the extent that such 

persons are available within a reasonable area of recruitment.  This training commitment is 

not intended, and shall not be used, to discriminate against any applicant for training, 

whether a member of a minority group or not. 

 

Assigning Training Goals 

The Department, through the OJT Program Manager, will assign training goals for a calendar 

year based on the contractors' past three years’ activity and the contractors' anticipated 

upcoming year’s activity with the Department.  At the beginning of each year, all 

contractors eligible will be contacted by the Department to determine the number of 

trainees that will be assigned for the upcoming calendar year.  At that time the Contractor 

shall enter into an agreement with the Department to provide a self-imposed on-the-job 

training program for the calendar year.  This agreement will include a specific number of 

annual training goals agreed to by both parties.  The number of training assignments may 

range from 1 to 15 per contractor per calendar year.  The Contractor shall sign an 
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agreement to fulfill their annual goal for the year.  A sample agreement is available at 

www.ncdot.org/business/ocs/ojt/. 

 

Training Classifications 

The Contractor shall provide on-the-job training aimed at developing full journeyman level 

workers in the construction craft/operator positions.  Preference shall be given to providing 

training in the following skilled work classifications: 

 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 

 

The Department has established common training classifications and their respective 

training requirements that may be used by the contractors.  However, the classifications 

established are not all-inclusive.  Where the training is oriented toward construction 

applications, training will be allowed in lower-level management positions such as office 

engineers and estimators.  Contractors shall submit new classifications for specific job 

functions that their employees are performing.  The Department will review and 

recommend for acceptance to FHWA the new classifications proposed by contractors, if 

applicable.  New classifications shall meet the following requirements: 

 

Proposed training classifications are reasonable and realistic based on the job skill 

classification needs, and 

 

The number of training hours specified in the training classification is consistent with 

common practices and provides enough time for the trainee to obtain journeyman 

level status. 

 

The Contractor may allow trainees to be trained by a subcontractor provided that the 

Contractor retains primary responsibility for meeting the training and this provision is made 

applicable to the subcontract.  However, only the Contractor will receive credit towards the 

annual goal for the trainee.  

 

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their 

first year of apprenticeship or training.  The number of trainees shall be distributed among 

the work classifications on the basis of the contractor’s needs and the availability of 

journeymen in the various classifications within a reasonable area of recruitment.  

 

No employee shall be employed as a trainee in any classification in which they have 

successfully completed a training course leading to journeyman level status or in which they 

have been employed as a journeyman.  
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Records and Reports 

The Contractor shall maintain enrollment, monthly and completion reports documenting 

company compliance under these contract documents.  These documents and any other 

information as requested shall be submitted to the OJT Program Manager. 

Upon completion and graduation of the program, the Contractor shall provide each trainee 

with a certification Certificate showing the type and length of training satisfactorily 

completed.  

 

Trainee Interviews 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate 

interview conducted by the OJT program staff.  

Trainee Wages 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage 

of the prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as 

follows:  

 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 

 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor 

shall adhere to the minimum hourly wage rate that will satisfy both the NC Department of 

Labor (NCDOL) and the Department. 

 

Achieving or Failing to Meet Training Goals 

The Contractor will be credited for each trainee employed by him on the contract work who 

is currently enrolled or becomes enrolled in an approved program and who receives training 

for at least 50 percent of the specific program requirement.  Trainees will be allowed to be 

transferred between projects if required by the Contractor’s scheduled workload to meet 

training goals. 

 

If a contractor fails to attain their training assignments for the calendar year, they may be 

taken off the NCDOT’s Bidders List.  

 

Measurement and Payment 

No compensation will be made for providing required training in accordance with these 

contract documents. 

 

COMPENSATION: 
(2-8-2012) (Div. 7) 

 

All work or items necessary to complete this work, other than those listed on the Bid Form 

contained in this Contract Proposal, will be considered incidental in nature and no further 

compensation will be made.   
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

CORPORATION 
 

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered 

into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding 

in connection with this Contract, that the Contractor has not been convicted of violating N.C.G.S. § 133-24 within the last three 

years, and that the Contractor intends to do the work with its own bonafide employees or subcontractors and did not bid for 

the benefit of another contractor. 

 

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying his 

status under penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 

provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 

with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 

procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 

been offered, accepted, or promised by any employees of your organization. 

SIGNATURE OF CONTRACTOR 
 

 
Full name of Corporation 

 

 

 
Address as Prequalified 

 

 

Attest  By  
Secretary/Assistant Secretary  President/Vice President/Assistant Vice President 

Select appropriate title  Select appropriate title 

   

   

Print or type Signer's name  Print or type Signer's name 

   

  CORPORATE SEAL 

 

AFFIDAVIT MUST BE NOTARIZED 

 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 

 

 

Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

PARTNERSHIP 
 

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee 

has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of 

free competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating 

N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to do the work with its own bonafide 

employees or subcontractors and did not bid for the benefit of another contractor. 

 

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is 

certifying his status under penalty of perjury under the laws of the United States in accordance with the 

Debarment Certification attached, provided that the Debarment Certification also includes any required 

statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 

from anyone with a contract with the State, or from any person seeking to do business with the State.  By 

execution of any response in this procurement, you attest, for your entire organization and its employees or 

agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of 

your organization. 

SIGNATURE OF CONTRACTOR 
 

 
Full Name of Partnership 

 

 
Address as Prequalified 

 

 

 By  
Signature of Witness  Signature of Partner 

 

 

   
Print or type Signer's name  Print or type Signer's name 

 
 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 

 

 

Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

LIMITED LIABILITY COMPANY 
 

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee 

has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of 

free competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating 

N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to do the work with its own bonafide 

employees or subcontractors and did not bid for the benefit of another contractor. 

 

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is 

certifying his status under penalty of perjury under the laws of the United States in accordance with the 

Debarment Certification attached, provided that the Debarment Certification also includes any required 

statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 

from anyone with a contract with the State, or from any person seeking to do business with the State.  By 

execution of any response in this procurement, you attest, for your entire organization and its employees or 

agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of 

your organization. 

SIGNATURE OF CONTRACTOR 
 

 
Full Name of Firm 

 

 
Address as Prequalified 

 
 

 

  Signature of Manager  
Signature of Witness   Individually 

    
    

Print or type Signer's name   Print or type Signer's Name 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 

 

 

Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

JOINT VENTURE (2) or (3) 
The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered into any 

agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this 

Contract, that the Contractor has not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Contractor intends 

to do the work with its own bonafide employees or subcontractors and did not bid for the benefit of another contractor. 

 

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying his status under 

penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 

Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract 

with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your 

entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any 

employees of your organization. 

SIGNATURE OF CONTRACTOR 
Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On Line (1), 

fill in the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate 

manner.  On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner.  On Line (4), fill in the 

name of the third joint venturer, if applicable and execute below in the appropriate manner. 
 

(1)  

 Name of Joint Venture 

(2)  

 Name of Contractor 

  

 Address as Prequalified 

    

 Signature of Witness or Attest By Signature of Contractor 

    

 Print or type Signer's name  Print or type Signer's name 

    

 If Corporation, affix Corporate Seal and  

(3)  

 Name of Contractor 

  

 Address as Prequalified 

    

 Signature of Witness or Attest By Signature of Contractor 

    

 Print or type Signer's name  Print or type Signer's name 

 If  Corporation, affix Corporate Seal and  

(4)  

 Name of Contractor (for 3 Joint Venture only) 

  

 Address as Prequalified 

    

    

 Signature of Witness or Attest By Signature of Contractor 

    

 Print or type Signer's name  Print or type Signer's name 

If  Corporation, affix Corporate Seal   

NOTARY SEAL NOTARY SEAL NOTARY SEAL 

Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 

Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  

_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 

____________________________________ ____________________________________ ____________________________________ 

Signature of Notary Public Signature of Notary Public Signature of Notary Public 

of ____________________________County of ____________________________County of ____________________________County 

State of ______________________________ State of _______________________________ State of ______________________________ 

My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee 

has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of 

free competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating 

N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to do the work with its own bonafide 

employees or subcontractors and did not bid for the benefit of another contractor. 

 

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is 

certifying his status under penalty of perjury under the laws of the United States in accordance with the 

Debarment Certification attached, provided that the Debarment Certification also includes any required 

statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 

from anyone with a contract with the State, or from any person seeking to do business with the State.  By 

execution of any response in this procurement, you attest, for your entire organization and its employees or 

agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of 

your organization. 

 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor   

  Individual name 

 

Trading and doing business as 

  

  Full name of Firm 

   

 
Address as Prequalified 

 

 

   
Signature of Witness   Signature of Contractor, Individually 

   
Print or type Signer's name  Print or type Signer’s name 

 

AFFIDAVIT MUST BE NOTARIZED 

 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 

 

 

Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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 EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has entered 

into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding 

in connection with this Contract, that the Contractor has not been convicted of violating N.C.G.S. § 133-24 within the last three 

years, and that the Contractor intends to do the work with its own bonafide employees or subcontractors and did not bid for 

the benefit of another contractor. 

 

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is certifying his 

status under penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 

provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 

with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 

procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 

been offered, accepted, or promised by any employees of your organization. 

 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor  
 Print or type Individual name 

 

 
Address as Prequalified 

 

  

 Signature of Contractor, Individually 

  

  
 Print or type Signer's Name 

  
Signature of Witness  

  

  
Print or type Signer’s name  

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 

 

 

Signature of Notary Public 

 

of ____________________________County 

 

State of ______________________________ 

 

My Commission Expires:________________ 

 

NOTARY SEAL 
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DEBARMENT CERTIFICATION 

 

Conditions for certification: 

 

1. The prequalified bidder shall provide immediate written notice to the Department if at any 

time the bidder learns that his certification was erroneous when he submitted his 

debarment certification or explanation filed with the Department, or has become erroneous 

because of changed circumstances. 

 

2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, and 

voluntarily excluded, as used in this provision, have the meanings set out in the Definitions 

and Coverage sections of the rules implementing Executive Order 12549.  A copy of the 

Federal Rules requiring this certification and detailing the definitions and coverages may be 

obtained from the Contract Officer of the Department. 

 

3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into 

any lower tier covered transaction with a person who is debarred, suspended, declared 

ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized 

by the Department. 

 

4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form 

he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid 

Construction Contract (Form FHWA PR 1273) provided by the Department, without 

subsequent modification, in all lower tier covered transactions. 

 

5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the 

covered transaction, unless he knows that the certification is erroneous.  The bidder may 

decide the method and frequency by which he will determine the eligibility of his 

subcontractors. 

 

6. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this provision.  The 

knowledge and information of a participant is not required to exceed that which is normally 

possessed by a prudent person in the ordinary course of business dealings. 

 

7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if 

the bidder knowingly enters into a lower tier covered transaction with a person who is 

suspended, debarred, ineligible, or voluntarily excluded from participation in this 

transaction, in addition to other remedies available by the Federal Government. 
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DEBARMENT CERTIFICATION 

 

The prequalified bidder certifies to the best of his knowledge and belief, that he and his 

principals: 

 

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 

 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records; making false statements; or receiving stolen property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (Federal, State or local) with commission of any of the offenses enumerated in 
paragraph b. of this certification; and 

 

d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 

 

e. Will submit a revised Debarment Certification immediately if his status changes and will 

show in his bid proposal an explanation for the change in status. 

 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation 
with this submittal.  An explanation will not necessarily result in denial of participation in a 
contract. 

 

Failure to submit a non-collusion affidavit and debarment certification will result in the 

prequalified bidder's bid being considered non-responsive. 
 

 

 

 

 
 

 

 

 
Check here if an explanation is attached to this certification. 
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CONTRACT NO.: DG00127 

WBS ELEMENT: 7CR.10791.42 and 7CR.20791.42 

COUNTY: Rockingham 

DESCRIPTION: Resurfacing, Milling, and Pavement Markings on NC 700 and 

SR 1737 (Main Street) 

 

 
 

 

 

 

ACCEPTED BY THE 

DEPARTMENT OF TRANSPORTATION 

 

 

 

 

__________________________________________________ 

Division Engineer 

 

 

__________________________________________________ 

Date 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 
 

 

Signature Sheet 7 (Bid - Acceptance by Department) 


